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ADDENDUM NO. 3

Board of County Commissioners

ITB 2025-025

Solomons Island Headworks Pumping Station Upgrade
Calvert County, Maryland

To Prospective Bidders:

Following is an addendum to the referenced specifications. Please acknowledge receipt of this addendum
by executing the signature block provided below. This signed addendum must be included with your
proposal. Failure to do so may subject bidder to disqualification. This Addendum forms a part of the
specifications and supplements and modifies them as indicated below:

SECTION 01010 SUMMARY OF WORK
REPLACE entire section with attached Replacement Section 01010 Summary of Work attached to
this Addendum No. 3.

SECTION 01540 Article 1.05.D.2
DELETE in its entirety.

SECTION 01540 Article 1.05.D.3
REPLACE "3." with "2."

SECTION 01540 Article 2.01. PUMPS
ADD Item:

"F.  Temporary pumping system shall draw sewage from the Flow Equalization Basin and
discharge into the 10-inch force main serviced by the Headworks Pumping Station on-site."

SECTION 15890 Article 1.06.A.4
DELETE in its entirety.

DRAWINGS
Sheet 28 of 29 (E014): Electrical Details 1

ADD "PRECAST ELECTRIC MANHOLE DETAIL" and "MANHOLE OR HANDHOLE FRAME AND
COVER DETAIL" included in attached Figure 1 - MH Details.

CONTRACTOR'S LEGAL BUSINESS NAME:

AUTHORIZED SIGNATURE: DATE:
Mailing Address: 175 Main Street, Prince Frederick, Maryland 20678
Maryland Relay for Impaired Hearing or Speech: 1-800-735-2258
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SECTION 01010

SUMMARY OF WORK

GENERAL

1.01. SECTION INCLUDES

A.

T o m

—

K.
L.

Definitions

Work covered by Contract Documents
Work by others

Limits of Work area

Easements

Sequence of Work

Operations of existing facilities
Connections to existing facilities
Alteration Project Procedures
Cutting and Patching

Facility outages

Continuity of service plan

1.02. DEFINITIONS

A.

Wherever used in the Division 1 through Division 16 Specifications included herein and printed
with initial capital letters, the following terms shall have the meanings indicated which are
applicable to both the singular and plural thereof.

1. The following definitions are copyright protected and used with the permission of the
Engineers Joint Contract Documents Committee under license by GHD Inc. (Copyright ©
2007 National Society of Professional Engineers for EJCDC. All rights reserved).

a. Applications for Payment — The form acceptable to Engineer which is to be used
by Contractor during the course of the Work in requesting progress or final
payments and which is to be accompanied by such supporting documentation as
is required by the Contract Documents.
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Drawings — That part of the Contract Documents prepared or approved by
Engineer which graphically shows the scope, extent, and character of the Work
to be performed by Contractor. Shop Drawings and other Contractor submittals
are not Drawings as so defined.

Effective Date of the Agreement — The date of the Notice to Proceed or as
otherwise indicated by the County.

General Requirements — Sections of Division 1 of the Specifications.

Progress Schedule — A schedule, prepared and maintained by Contractor,
describing the sequence and duration of activities comprising Contractor’s plan to
accomplish the Work within Contract Times.

Project — The total construction of which Work to be performed under the Contract
Documents may be the whole, or a part.

Samples — Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by
which such portions of the Work will be judged.

Schedule of Submittals — A schedule, prepared and maintained by Contractor, or
required submittals and the time requirements to support scheduled performance
of related construction activities.

Schedule of Values — A schedule, prepared and maintained by Contractor,
allocating portions of the Contract Price to various portions of the Work and used
as the basis for reviewing Contractor’s Applications for Payment.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data
or information which are specifically prepared or assembled by or for Contractor
and submitted by Contractor to illustrate some portion of the Work.

Site — Lands or areas indicated in the Contract Documents as being furnished by
Calvert County Government upon which the Work is to be performed, including
rights-of-way and easements for access thereto, and such other lands furnished
by Calvert County Government which are designated for the use of Contractor.

Specifications — That part of the Contract Documents consisting of written
requirements for materials, equipment, systems, standards and workmanship as
applied to the Work, and certain administrative requirements and procedural
matters applicable thereto.

Subcontractor — An individual or entity having a direct contract with Contractor or
with any other Subcontractor for the performance of a part of the Work at the
Site.

Substantial Completion — The time at which the Work (or a specified part thereof)
has progressed to the point where, in the opinion of the Project Manager or their
authorized representative, the Work (or a specified part thereof) is sufficiently
complete, in accordance with the Contract Documents, so that the Work (or a
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specified part thereof) can be utilized for the purposes for which it is intended.
The term “substantially complete” and “substantially completed” as applied to all
or part of the Work refers to Substantial Completion thereof.

o. Supplier — A manufacturer, fabricator, supplier, distributor, materialman, or
vendor having a direct contract with Contractor or with any Subcontractor to
furnish materials or equipment to be incorporated in the Work by Contractor of
Subcontractor.

p. Work — The entire construction of the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the
result of performing or providing all labor, services, and documentation necessary
to produce such construction, and furnishing, installing, and incorporating all
materials and equipment into such construction, all as required by the Contract
Documents.

2. Other Definitions:

a. Engineer — A duly authorized agent of the Project Manager.
b. Calvert County Government — Calvert County, Maryland.

3. Terminology: The following paragraphs are extracted from EJCDC C-700 Standard
General Conditions of the Construction Contract, are copyright protected, and used with
the permission under license by GHD Inc. (Copyright © 2007 National Society of
Professional Engineers for EJCDC. All rights reserved).

a. Furnish, Install, Perform, Provide:

1) The word “furnish,” when used in connection with services, materials, or
equipment, shall mean to supply and deliver said services, materials, or
equipment to the Site (or some other specified location) ready for use or
installation and in usable or operable condition.

2) The word “install” when used in connection with service, materials, or
equipment, shall mean to put into use or place in final position said
services, materials, or equipment complete and ready for intended use.

3) The words “perform” or “provide,” when used in connection with services,
materials, or equipment, shall mean to furnish and install said services,
materials, or equipment complete and ready for intended use.

4) When “furnish,” “install,” “perform,” or “provide” is not used in connection
with services, materials, or equipment in a context clearly requiring an
obligation of Contractor, “provide” is implied.

b. Unless stated otherwise in the Contract Documents, words or phrases that have
a well-known technical or construction industry or trade meaning are used in the
Contract Documents in accordance with such recognized meaning.

1.03. PROJECT — WORK COVERED BY CONTRACT DOCUMENTS
A. Work covered by the Contract Documents is generally summarized as follows:

1. Demolition of existing pumps and associated piping and valves.
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2. Flush and clean pump suction line from the Headworks Pumping Station to the Flow
Equalization Basin.

Replace existing pumps with multi-stage centrifugal pumps.

W

Install new VFDs to control pump speeds.

Install pressure indicating transmitters (PITs) on the force main.
Expand width of MCC walkway in Headworks Pumping Station (HPS).
Replace HVAC equipment in the HPS.

Install new lighting in the HPS and Maintenance Building.

v L N o W

Install new SMECO electrical service to the Maintenance Building.
10.  Replace existing generator with a new outdoor emergency generator.
11.  Install new electrical ductbanks and power conductors across the Site.

Work not specifically identified on the Bid Form, but nevertheless required in the Contract
Documents, shall be performed as shown and/or specified.

1.04. WORK BY OTHERS

A.

Contractor shall cooperate and coordinate with Calvert County Government and all others
performing other work at the Site.

Calvert County Government intends to self-perform cleaning of the suction piping between the
Equalization Tank and the Headworks Pumping Station. Calvert County Government will
coordinate this work with Contractor during construction.

1.05. LIMITS OF WORK AREA

A.
B.

Confine construction operations within the Limits of Disturbance shown on the Drawings.

Storage of equipment and materials, or erection and use of sheds outside of the Limits of
Disturbance, if such areas are the property of Calvert County Government, shall be used only
with Calvert County Government’s approval. Such storage or temporary structures, even within
the Limits of Disturbance, shall be confined to Calvert County Government’s property and shall
not be placed on properties designated as easements or rights-of-way.

Where storage of equipment, materials, job trailers, etc. are proposed outside the approved
Limits of Disturbance obtain permits including erosion and sedimentation control plan approval
for those areas at no additional cost to Calvert County Government.

1.06. EASEMENTS

A.

Contractors shall obtain and pay for necessary construction permits from those authorities or
agencies having jurisdiction over land areas, utilities or structures which are located within the
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Limits of Disturbance and which will be occupied, encountered, used, or temporarily interrupted
by Contractor’s operations.

When construction permits are accompanied by regulations or requirements issued by a
particular authority or agency, it shall be Contractor’s responsibility to familiarize himself and
comply with such regulations or requirements as they apply to his operations on this Project. All
costs associated with additional field supervision or inspection by authorities or agencies having
jurisdiction over land areas, utilities, or structures shall be Contractor’s responsibility.

Keep an approved set of permitted construction plans on Site at all times.

Easements and Rights-of-Way

1.

Limit use of and access to easements and rights-of-way to personnel and equipment
necessary to perform Work allowed by easement or rights-of-way documents.

Maintain existing protective barriers, such as fences, gates, shrubbery barriers, or other
containment devices installed to protect people or private property, such as pets or
livestock. Contractor shall be responsible to mitigate damages resulting from Contractor’s
failure to maintain existing protective barriers.

Maintain adequate access to private property by public service entities, such as US mail,
delivery services, utilities, police, fire, rescue, or other emergency services. Contractor
shall be responsible to mitigate damages resulting from Contractor’s failure to maintain
adequate access.

1.07. SEQUENCE OF WORK

A.

GENERAL

1. Provide an intended sequence of construction in accordance with Section 01310 (Progress
Schedule).

2. Contractor shall be solely responsible for the means, manpower, methods, techniques,
sequences and procedures of construction unless specifically identified in the Contract
Documents.

3. Contractor shall be responsible for sequencing and coordinating the Work in accordance
with the Contract Documents.

4. Contractor shall provide temporary facilities to maintain continuous operation of all
existing facilities and utilities unless scheduled facility shutdowns are identified in the
Contract Documents.

5. Work shall be performed in a manner that minimizes impact to normal operation of
existing facilities and utilities.

6. If Contractor’s operations cause Calvert County Government to receive a notice of

violation for a sewage spill or erosion and sedimentation practices, all costs including
fines, legal notices, mailings, administrative tasks, and engineering associated with
resolving such notice shall be borne by Contractor.
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Sequence Constraints

1. The existing Headworks Pumping Station shall not be removed from service until the
temporary bypass pumping system has successfully completed Startup.

2. Temporary pumps shall not be removed from the Site and shall remain connected and
available for use until successful completion of Startup of the related work requiring the
temporary pumps.

3. Pumping Station No. 1 and the Grit Removal System shall remain in service throughout
the full duration of the project.

1.08. OPERATION OF EXISTING FACILITIES

A.

Normal operations of the existing facilities will be performed by Calvert County Government. Only
Calvert County Government'’s staff is allowed to operate existing facilities including equipment,
valves, gates, motor controls, etc.

1. Provide Calvert County Government and Engineer a minimum of three working days
written notice of necessary operation of existing valves, pumps, or equipment to facilitate
construction activities.

2. Contractor’s activities shall not disrupt Calvert County Government’s access to operate
and maintain existing equipment and facilities. Contractor shall furnish any temporary
access required, including ladders, platforms, grating, and walkways, which shall comply
with OSHA laws and regulations, for necessary plant operations.

3. Contractor’s operations shall not disrupt truck access for the delivery or hauling of
materials and suppliers to and from the Site.

1.09. CONNECTIONS TO EXISTING FACILITIES

A.
B.

Contractor shall provide all cutting and patching required for connection to existing facilities.

Temporary connections to existing facilities are covered in Section 01500 (Temporary Facilities).

1.10. ALTERATION PROJECT PROCEDURES

A.

Materials: As specified in individual Sections; match existing products and work for patching and
extending work.

Close openings in exterior surfaces to protect existing work from weather and extremes of
temperature and humidity.

Remove, cut, and patch work in a manner to minimize damage and to provide a means of
restoring products and finishes to original conditions unless otherwise specified.

Refinish visible existing surfaces to remain in renovated rooms and spaces, to specified condition
for each material, with a neat transition to adjacent finishes.
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Where new work abuts or aligns with existing, perform a smooth and even transition. Patched
work to match existing adjacent work in texture and appearance.

When finished surfaces are cut so that a smooth transition with new work is not possible,
terminate existing surface along a straight line at a natural line of division and make
recommendation to Engineer.

Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing
other imperfections.

1.11. CUTTING AND PATCHING

A.
B.

T e m

—

Employ skilled and experienced installer to perform cutting and patching.

Submit written request in advance of cutting or altering elements which affects:

1. Structural integrity of element.

2. Integrity of weather-exposed or moisture-resistant elements.
3. Efficiency, maintenance, or safety of element.

4. Visual qualities of sight-exposed elements.

5. Work of Calvert County Government or separate contractor.

Execute cutting, fitting, and patching to complete Work, and to:

1. Fit the several parts together, to integrate with other work.
2. Uncover work to install or correct ill-timed work.

3 Remove and replace defective and non-conforming work.
4. Remove samples of installed work for testing.

5. Provide openings in elements of work for penetrations of mechanical and electrical work.

Execute work by methods which will avoid damage to other work, and provide proper surfaces
to receive patching and finishing.

Cut rigid materials using masonry saw or core drill.

Restore work with new products in accordance with requirements of Contract Documents.
Fit work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
Maintain integrity of wall, ceiling, or floor construction; completely seal voids.

Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for an assembly, refinish entire unit.
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Identify any hazardous substance or condition exposed during the Work to Engineer in writing
for decision or remedy.

1.12. FACILITY OUTAGES

A.

General:

1.

Provide a minimum of 30 working days written notice to Calvert County Government and
Engineer prior to actual date of scheduled outage.

All associated work that can be completed on a system without taking a unit or process
out of service shall be completed prior to the outage to minimize down time.

Have all required materials, labor, tools, and equipment on Site at the required locations
and available for use prior to beginning an outage.

Provide all temporary facilities required for outages, including bypassing pumping, in
accordance with Section 01500 (Temporary Facilities) and Section 01540 (Temporary
Pumping).

Outages cannot be scheduled to begin on a Friday or day before a scheduled Holiday.

When temporary shutdowns are planned utilizing tankage with finite storage volumes
and/or for limited timeframes, backup bypass pumping systems shall be on Site and
immediately available for use during shutdowns in case facilities cannot be brought back
on-line within the required time limits.

Begin work on temporarily isolated facilities immediately after isolation and expedite.

During scheduled outages, complete all associated work within time frames and
constraints identified in Contract Documents and the approved Continuity of Service Plan,
including testing and Startup.

Contractor shall be responsible for taking existing facilities off-line, draining and cleaning
existing tanks, and removing liquid and solids from existing tanks, wet wells, and other
water holding structures as required for new work. Contractor is responsible for final
washdown and cleaning of existing facilities to the degree required to perform associated
work.

Scheduled Outages:

1.

Contractor will be allowed to schedule facility outages identified herein.

a. Headworks Pumping Station: Contractor is allowed one outage, with @ maximum
duration of five months to perform all work identified in the Contract documents
that requires the existing pumping station to be out service.

b. Contractor is allowed a four hour outage to transfer from the existing electrical
service to the new electrical service.
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C. Additional scheduled outages, with durations no greater than four hours, may be
suggested and will be subject to Calvert County Government'’s approval.

1.13. CONTINUITY OF SERVICE PLAN

A.
B.

Submit in accordance with the procedures described in Section 01300 (Submittals).

Submit plans for the continuity of utility service and plant operations no later than 30 days prior
to each planned interruption.

Plans shall include:

1. Approximate dates and times of scheduled interruption of service.

2. Estimated period of outage.

3. List of existing equipment and facilities that will be affected by the outage.
4, Proposed sequence of equipment and facility shutdown and startup.

5. Contractor personnel responsible for overseeing operations.

Plans must be approved by Calvert County Government and Engineer prior to proceeding with
outage. Revisions to Continuity of Service Plans after initial approval shall be resubmitted to
Calvert County Government and Engineer at least 14 days prior to scheduled outage and must
be approved by Calvert County Government and Engineer prior to proceeding with outage.

At a minimum, it is anticipated that temporary facilities will be required for the following in order
to maintain continuous operation of the pumping station. This is not intended to be an all-
inclusive list.

1. Headworks Pumping Station

1.14. CORRECTION PERIOD

A.

The following language is copyright protected and used with the permission of the Engineers
Joint Contract Documents Committee under license by GHD Inc. (Copyright © 2007 National
Society of Professional Engineers for EJCDC. All rights reserved). Where edits have been made
to EJCDC language, they are clearly indicated using strikethrough for deletions and bold italics
for additions.

If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s
use by Calvert County Government or permitted by Laws and Regulations as—centemplated-in
Paragraph-6-11-A-is found to be defective, Contractor shall promptly, without cause to Calvert
County Government and in accordance with Calvert County Government’s written instructions:

1. Repair such defective land or areas; or

2. Correct such defective Work; or
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3. If the defective Work has been rejected by Calvert County Government, remove it from
the Project and replace it with Work that is not defective, and

4, Satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others or other land or areas resulting therefrom.

If Contractor does not promptly comply with the terms of Calvert County Government'’s written
instructions, or in an emergency where delay would cause serious risk of loss or damage, Calvert
County Government may have the defective Work corrected or repaired or may have the rejected
Work removed and replaced. All claims, costs, losses, and damages (including but not limited to
all fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such correction or repair
or such removal and replacement (including but not limited to all costs or repair or replacement
of work of others) will be paid by Contractor.

In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under Paragraph13-07-the provisions specified herein, the correction
period hereunder with respect to such Work will be extended for an additional period of one year
after such correction or removal and replacement has been satisfactorily completed.

Contractor’s obligation under this—Paragraph—13-07 the provisions specified herein are in
addition to any other obligation or warranty. The provisions ef-the-Paragraph—13-67 specified
herein shall not be construed as a substitute for, or a waiver of, the provisions of any applicable
statute of limitation or repose.

PRODUCTS

Not used.

PART 3

EXECUTION

Not used.

END OF SECTION
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